

**CONTRACT 2021-14  
GHAD Bi-Annual Weed Abatement Project**

**ADDENDUM NO. 2**

This addendum consists of 13 pages amending the Contract Documents. All prospective bidders for the above-referenced project are to be aware that the following changes, additions and/or clarifications shall be included as an integral part of the Contract Documents for the above-referenced project, and that they are bounded by all conditions set forth therein.

**ALL PROSPECTIVE BIDDERS** are hereby notified that changes to the bidding documents for Contract 2021-14; GHAD Bi-Annual Weed Abatement are to be made as described hereinafter.

**ITEM 1** – **Page 1 in the RFQ – Remove** “NOTICE IS HEREBY GIVEN that sealed proposals for the work entitled: Contract No. 2021-14 Southwest Pittsburg Geological Hazard Abatement District Bi-Annual Weed Abatement will be received by the City of Pittsburg at the front of City Hall, 65 Civic Avenue, Pittsburg, California (first floor) until 2:00 p.m. on September 29, 2021 at which time they will be opened and read aloud.” **and replace with the following:**

**NOTICE IS HEREBY GIVEN**

that sealed proposals for the work entitled: Contract No. 2021-14 Southwest Pittsburg Geological Hazard Abatement District Bi-Annual Weed Abatement will be received by the City of Pittsburg at the front of City Hall, 65 Civic Avenue, Pittsburg, California (first floor) until 2:00 p.m. on October 4, 2021 at which time they will be opened and read aloud.”

**ITEM 2** – **Page 1 in the RFQ – Remove** “Bids must be received no later than September 29, 2021 at 2:00 P.M.” **and replace with the following:**

Bids must be received no later than October 4, 2021 at 2:00 P.M.

**ITEM 3** – Page 10 of ITEM 13 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to remove non-native invasive plant species assigned to parcel 091-050-061 it is estimated that the work will be completed in 6 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours in a day to remove non-native invasive plant species assigned to parcel 091-050-061 it is estimated that the work will be completed in 6 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 12 days during four (4) visits in two (2) years.

**ITEM 4** – Page 10 of ITEM 14 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-180-003 it is estimated that the work will be completed in 3 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-180-003 it is estimated that the work will be completed in 3 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 6 days during four (4) visits in two (2) years.

**ITEM 5** – Page 10 of ITEM 15 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-160-063 it is estimated that the work will be completed in 2 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-160-063 it is estimated that the work will be completed in 2 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 4 days during four (4) visits in two (2) years.

**ITEM 6** – Page 11 of ITEM 16 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-190-045 it is estimated that the work will be completed in 2 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-190-045 it is estimated that the work will be completed in 2 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 4 days during four (4) visits in two (2) years.

**ITEM 7** – Page 11 of ITEM 17 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-050-059 it is estimated that the work will be completed in 3 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-050-059 it is estimated that the work will be completed in 3 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 6 days during four (4) visits in two (2) years.

**ITEM 8** – Page 11 of ITEM 18 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-050-040 it is estimated that the work will be completed in 1 day.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-050-041 it is estimated that the work will be completed in 1 day during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 2 days during four (4) visits in two (2) years.

**ITEM 9 – Page 11 of ITEM 19 in Addendum No.1 – Remove** “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-050-041 it is estimated that the work will be completed in 1 day.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities and remove non-native invasive plant species assigned to parcel 091-050-040 it is estimated that the work will be completed in 1 day during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 2 days during four (4) visits in two (2) years.

**ITEM 10 – Page 12 of ITEM 20 in Addendum No.1 – Remove** “Assume that if a two (2) man crew works eight (8) hours a day to remove non-native invasive plant species assigned to parcel 092-010-017 it is estimated that the work will be completed in 10 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to remove non-native invasive plant species assigned to parcel 091-050-055 it is estimated that the work will be completed in 10 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 20 days during four (4) visits in two (2) years.

**ITEM 11 – Page 12 of ITEM 21 in Addendum No.1 – Remove** “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 092-010-017 it is estimated that the work will be completed in 4 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 092-010-017 it is estimated that the work will be completed in 4 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 8 days during four (4) visits in two (2) years.

**ITEM 12 – Page 12 of ITEM 22 in Addendum No.1 – Remove** “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 093-460-009 it is estimated that the work will be completed in 14 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 093-460-009 it is estimated that the work will be completed in 14 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 28 days during four (4) visits in two (2) years.

**ITEM 13 – Page 12 of ITEM 23 in Addendum No.1 – Remove** “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 093-470-028 it is estimated that the work will be completed in 10 days” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 093-470-028 it is estimated that the work will be completed in 10 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 20 days during four (4) visits in two (2) years.

**ITEM 14 – Page 13 of ITEM 24 in Addendum No.1 – Remove** “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 093-490-139 it is estimated that the work will be completed in 3 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 093-490-139 it is estimated that the work will be completed in 3 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 6 days during four (4) visits in two (2) years.

**ITEM 15** – Page 13 of ITEM 25 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 093-270-092 it is estimated that the work will be completed in 1 day.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete weed abatement activities assigned to parcel 093-270-092 it is estimated that the work will be completed in 1 day during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 2 days during four (4) visits in two (2) years.

**ITEM 16** – Page 13 of ITEM 26 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to complete landscape maintenance assigned to the median island near Tomales Bay Dr. it is estimated that the work will be completed in 2 days.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete provide landscape maintenance assigned to the median island near Tomales Bay Dr. it is estimated that the work will be completed in 2 days during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 4 days during four (4) visits in two (2) years.

**ITEM 17** – Page 16 of ITEM 27 in Addendum No.1 – Remove “Assume that if a two (2) man crew works eight (8) hours a day to complete landscape maintenance assigned to the median island near Alves Ranch Rd. it is estimated that the work will be completed in 1 day.” **and replace with the following:**

Assume that if a two (2) man crew works eight (8) hours a day to complete provide landscape maintenance assigned to the median island near Alves Ranch Rd. it is estimated that the work will be completed in 1 day during two (2) visits in a year. Taking into consideration that the project is to be entirely completed four (4) times between October 1, 2021, and June 14, 2023, it is estimated that the work will be completed in 2 days during four (4) visits in two (2) years.

**ITEM 18 - Page 17 & 18 of Bid Worksheet in Addendum No.1 – Remove “Bid Worksheet” and replace with the following:**

**CONTRACT 2021-14  
WEED ABATEMENT – BID WORKSHEET**

The Undersigned, as bidder, declares that the only person or parties interested in this RFQ as principals are those named herein; that this bid is made without collusion with any other person, firm, or corporation; that bidder and/or agent has carefully examined the location of the proposed work above described, that bidder and/or agent has examined the job sites and conditions and specifications therefore, and is familiar with all requirements, that bidder and/or agent has examined this Form and the provisions incorporated by reference herein; and bidder and/or agent hereby proposes, and agrees to the Contract apparatus, and to do all the work and furnish all the materials in accordance with the scope of work in the time stated herein, for the total price as follows:

**Assume a two (2) man crew works eight (8) hours a day to complete weed abatement activities, remove non-native invasive plant species and provide landscape median maintenance in four (4) site visits during the span of two (2) years.**

**Table 4. Base Bid**

<b>Job No.</b>	<b>Assigned Parcel No.</b>	<b>Cost per 8-hour day</b>	<b>Days of Work</b>	<b>Total Cost</b>
1	091-050-061	\$	X 12	\$
2	091-180-003	\$	X 6	\$
3	091-160-063	\$	X 4	\$
4	091-190-045	\$	X 4	\$
5	091-050-059	\$	X 6	\$
6	091-050-041	\$	X 2	\$

7	091-050-040	\$	X	2	\$
8	091-050-055	\$	X	20	\$
9	092-010-017	\$	X	8	\$
10	093-460-009	\$	X	28	\$
11	093-470-028	\$	X	20	\$
12	093-490-139	\$	X	6	\$
13	093-270-092	\$	X	2	\$
14	Tomales Bay Drive Median Island	\$	X	4	\$
15	Alves Ranch Road Median Island	\$	X	2	\$

**TOTAL BASE BID** \$

Bid to include scope of work and all aspects of the RFQ.

Any items not listed above shall be considered incidental to complete the project in a satisfactory and acceptable manner per project plan and specification.



**ITEM 19 – Between Pages 42 & 43 in RFQ – Add the following section:**

The following is a complete and true list of all proposed subcontractors for the work of this Contract, whose subcontract amount exceeds one-half of one percent of the total amount of the bid. If the Bidder fails to specify a subcontractor for a portion of the work in excess of one-half of one percent of the total bid, the Bidder agrees that he is fully qualified to perform that portion of the work and that he shall perform that portion of the work himself.

_____	_____
Firm Name	Firm Name
_____	_____
Mailing Address	Mailing Address
_____	_____
City/State/Zip	City/State/Zip
_____	_____
Phone Number	Phone Number
_____	_____
Fax	Fax
_____	_____
Class	Class
_____	_____
License No.	License No.
_____	_____
Portion of Work	Portion of Work
_____	_____
Dollar Amount of Percentage	Dollar Amount of Percentage

---

Firm Name

---

Firm Name

---

Mailing Address

---

Mailing Address

---

City/State/Zip

---

City/State/Zip

---

Phone Number

---

Phone Number

---

Fax

---

Fax

---

Class

---

Class

---

License No.

---

License No.

---

Portion of Work

---

Portion of Work

---

Dollar Amount of Percentage

---

Dollar Amount of Percentage

## Technicality Ability & Experience Statement

The following is a true and complete list of work I / we have successfully completed, which was similar in scope and character to that proposed herein.  
(Provide reference information enough to verify)

---

---

---

---

---

---

---

---

(Attach Additional Sheets, If Necessary)

## Personnel Experience Statement

The following is a list of personnel (including a record of each person's experience, knowledge and ability) who, if awarded the contract, will be available to actively supervise the work and the work will be directed by one of these persons.

---

---

---

---

---

---

---

---

(Attach Additional Sheets, If Necessary)

**ITEM 20** – Pages 45 in the RFQ – Add the following section:


### **CONTRCATOR REGISTRATION WITH DEPRTMENT OF INDUSTRIAL RELATIONS**

I am aware that I, and each subcontractor, must be currently registered and qualified to perform public work pursuant to section 1725.5 of the California Labor Code. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work to Section 1725.5 at the time the contract is awarded.

**BIDDERS MUST SIGN AND ATTACH** one (1) copy of this addendum document to the proposal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the proposal.

**ANY PROPOSAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE REJECTED.**

Issued: 9/29/2021



---

GINA HAYNES, P.E.  
SENIOR CIVIL ENGINEER  
ENGINEERING DIVISION

Addendum No. 2, Contract 2021-14; GHAD Bi-Annual Weed Abatement is hereby acknowledged and was considered in this Contract Proposal.

---

Bidder's Signature

---

Date

---

Firm Name

---

Mailing Address

---

City/State/Zip+4