

**CONTRACT NO. 2021-24
CITY COUNCIL CHAMBERS UPGRADE PROJECT**

ADDENDUM NO. 1

This addendum consists of two (2) pages, amending the Contract Documents. All prospective bidders for the above-referenced project are to be aware that the following changes, additions and/or clarifications shall be included as an integral part of the Contract Documents for the above-referenced project, and that they are bounded by all conditions set forth therein.

ALL PROSPECTIVE BIDDERS are hereby notified that changes to the bidding documents for CONTRACT NO. 2021-24; CITY COUNCIL CHAMBERS UPGRADE PROJECT are to be made as described hereinafter. Section 2.2 has been replaced with the following in its entirety.

Section 2.2, Notice Inviting Bids – The Project must be fully completed within **193 calendar days** from the start date set forth in the Notice to Proceed. City anticipates that the Work will begin on March 21, 2023, but the anticipated start date is provided solely for the convenience and is neither certain nor binding. The Contractor shall procure all necessary equipment, parts, and labor prior to start of demolition activity and construction shall begin and be fully completed during the City Council summer break which is between **August 28th 2023, and September 29th 2023**. No work shall be allowed outside of this period, except for minor adjustments or fine tuning.

BIDDERS MUST SIGN AND ATTACH one (1) copy of this addendum document to the bid proposal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the proposal.

ANY PROPOSAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE REJECTED.

Issued: 1/30/2023



John Samuelson, City Engineer

Addendum No. 1, Contract No. 2021-24; City Council Chambers Upgrade is hereby acknowledged and was considered in this Contract Proposal.

Bidder's Signature

Date

Firm Name

Mailing Address

City/State/Zip+4