



CITY OF PITTSBURG REQUEST FOR PROPOSAL

Construction Management Services

For

Water Treatment Plant Filtration Improvements and Hypochlorite Conversion Project

ADDENDUM 1

This addendum consists of two pages amending the Request for Proposals (RFP) documents. All prospective consultants for the above-referenced project are to be aware that the following changes, additions and/or clarifications shall be included as an integral part of the RFP documents for the above-referenced project, and that they are bounded by all conditions set forth therein.

ALL PROSPECTIVE CONSULTANTS are hereby notified that changes to the RFP documents for this project are to be made as described hereinafter.

NEW RFP DUE DATE – The RFP due date is **September 21, 2022, at 1:00 PM.**

CONSULTANTS MUST SIGN AND ATTACH one (1) copy of this addendum document to the RFP submittal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the RFP submittal.

Issued: September 13, 2023

Bruce Zaeni, P.E.
Engineering Division

Addendum 1, Water Treatment Plant Filtration Improvements and Hypochlorite Conversion Project hereby acknowledged and was considered in this RFP submittal.

Consultant's Signature

Date

Firm Name

Mailing Address

City/State/Zip