PROJECT 3024 BUCHANAN ROAD SLOPE REPAIR PROJECT

ADDENDUM NO. 4

ALL PROSPECTIVE BIDDERS are hereby notified that changes to the bidding documents for Project 3024; BUCHANAN ROAD SLOPE REPAIR PROJECT are to be made to the Contract Documents. The additions and/or deletions contained in this Addendum shall be made part of the plans and specifications, Special Provisions, and contract documents for the above-described project, and shall be subject to all applicable requirements thereunder, as if originally shown and/or specified. The changes and clarifications are as follows:

1. QUESTIONS:

a. NONE

2. BID DEADLINE

a. The revised bid due date and time, due to the City Clerk's office, of Friday, February 02, 2024, at 2:00 p.m. shall be changed to **Tuesday, February 6, 2024, at 2:00 p.m.**

3. PLANS/SPECIFICATIONS

- a. Please be advised that the following attachments of addendum No.2 documents have been removed:
 - i. Attachment B for Federal Wages (Davis Bacon Act Wage Determination) is no longer a requirement for the Project.
 - ii. Attachment C for Revised Special Conditions Section 5
 Federally Funded Projects is no longer a requirement for the
 Project
 - iii. Attachment D for Introductions to Bidders Section 20 is no longer a requirement for the Project
 - iv. Attachment F for Exhibit 15-G and Exhibit 15-H is no longer a requirement for the Project

4. CLARIFICATIONS

a. Please be advised of the following clarifications to the contract documents:

NONE

January 31, 2024 1 | P a g e

BIDDERS MUST SIGN AND ATTACH one (1) copy of this addendum document to the proposal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the proposal.

ANY PROPOSAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE REJECTED.

	Lai D	
lssued: 01-31-24	Dayne Johnson, P.E. Assistant City Engineer	_
Addendum No. 4, Project 3024; BUCI hereby acknowledged and was consider	HANAN ROAD SLOPE REPAIR PROJECT red in this Project Proposal.	is
Bidder's Signature	Date	
Firm Name	-	
Mailing Address	-	
City/State/Zip+4		

January 31, 2024 2 | Page