



---

Public Works Department – Engineering Division

September 23, 2024

**ADDENDUM NO. 1**

**PROJECT 3023, Willow Pass Road Storm Drain Repair Project**

**NOTICE TO BIDDERS:**

The following clarifications, amendments, additions and/or deletions as set forth herein shall apply to the above project contract documents and shall be made a part thereof and shall be subject to all the requirements thereof as though originally specified and/or shown. Submitters shall assure themselves that all addendum changes have been incorporated into their proposal.

**A. ADDITIONS/DELETIONS**

1. None

**B. CLARIFICATIONS/QUESTIONS**

Please be advised of the following clarifications to the contract documents:

1. During construction work on Willow Pass Road, the work shall be completed by closing one lane at a time and using flaggers to direct traffic through the remaining lane. Full-road closures will not be allowed. At least one lane shall be open to traffic.

---

**BIDDERS MUST SIGN AND ATTACH** one (1) copy of this addendum document to the proposal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the proposal.

**ANY PROPOSAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE REJECTED.**

Issued: 09/23/24



---

Mariana Mena, P.E.  
Senior Engineer

**ADDENDUM NO. 1, PROJECT 3023, Willow Pass Road Storm Drain Repair Project** is hereby acknowledged and was considered in this Project Proposal.

\_\_\_\_\_  
Bidder's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Firm Name

\_\_\_\_\_  
Mailing Address

\_\_\_\_\_  
City/State/Zip+4